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Part III Section J, Attachment P 
 

Management of Special Nuclear Material, 
Spent Nuclear Fuel, Radioactive Waste, and Voluntary Consent Order 

 
Special Nuclear Material (SNM) 

 
The INL Contractor is responsible for the safe and effective management of all NE-owned 
SNM presently located at the Test Reactor Area and ANL-W facilities.  These materials shall 
be managed in accordance with the governing DOE Orders and consistent with DOE policy.  
Management of SNM shall be cost effective.     
 
The INL Contractor shall cooperate with the ICP Contractor on SNM management efforts. 
 
Spent Nuclear Fuel (SNF) 

 
The INL Contractor shall be responsible for the safe and effective management and 
disposition planning for the NE-owned SNF.  Through FY 2010, the INL Contractor shall be 
responsible for the transfer of SNF from the ATR to INTEC.  During this period, the INL 
Contractor shall be responsible for delivering a loaded cask to the INTEC gate.  The INL 
Contractor must develop capacity to manage ATR SNF through final disposition beyond FY 
2010.  This includes having any new interim storage capability on-line for the ATR spent 
fuel, as well as a path for final disposition (e.g., repository or reprocessing).  Any new SNF 
interim storage or handling capacity developed by the INL Contractor shall be designed and 
located consistent with the future nuclear mission of the INL. 
 
The INL Contractor shall cooperate with the ICP Contractor on SNF management efforts. 
 
Radioactive Waste 

 
The existing low-level waste (LLW) disposal capability at the Radioactive Waste 
Management Complex will be available to the INL Contractor through FY 2008 for contact-
handled LLW, and FY 2009 for remote-handled LLW.  The INL Contractor shall be 
responsible for delivering the LLW to the RWMC gate, where the ICP Contractor will take 
custody of the transport vehicle and shipment for disposal.   

 
The INL Contractor shall attain an alternate disposal capacity (off-site) and have this 
disposal capacity on-line by October 1, 2008 for contact-handled LLW, and by October 1, 
2009 for remote-handled LLW.  The new disposal capacity shall include any required 
supporting transportation system needed to accommodate both INL and, if necessary, other 
tenant (e.g., NRF) remote-handled LLW waste.   
 
The INL Contractor shall cooperate with the ICP Contractor on radioactive waste 
management efforts. 
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Voluntary Consent Order 
 
The INL Contractor is responsible for the following VCO items.  The INL Contractor shall 
coordinate with the ICP Contractor on VCO reporting, etc., to the state of Idaho. 
 

VCO ISSUE - SITE-TANK-005 VCO Actions Required After January 31, 2005 
NE-Funded Activities 

 

FACILITY AREA BLDG # TANK # TANK DESCRIPTION Next VCO Action 

TRA-004a TRA Hot Waste Management System 
TRA MTR TRA-605 TRA-605-B HOT WASTE STORAGE TANK RCRA Closure 

  TRA-613 713-B HOT WASTE STORAGE TANK RCRA Closure 

  TRA-613 TRA-713-C HOT WASTE STORAGE TANK RCRA Closure 

  TRA-613 TRA-713-D HOT WASTE STORAGE TANK RCRA Closure 

  TRA-613 TRA-613-A PUMP VAULT SUMP No Further VCO Actions 

    TRA-613 613B PUMP VAULT SUMP No Further VCO Actions 

TRA-009a TRA Fluorinel Dissolution Process Mockup and Gamma Facilities Waste System 
TRA MTR TRA-641  AIR TANK No Further VCO Actions 

  TRA-641  CATCH TANK RCRA Closure 

  TRA-641  MOCK UP TANK, PLEXIGLASS RCRA Closure 

  TRA-641  CANAL SUMP RCRA Closure 

    TRA-641   RECEIVER TANK RCRA Closure 

TRA-011 TRA Retention Basin System 
TRA MTR TRA-612  INACTIVE ANCILLARY PIPING AND EQUIPMENT RCRA Closure & NSIFb 

__________________________________________________________________________________________________________________________ 
TRA-019                   TRA Gamma Facility Off-Gas Scrubber System 
 
TRA                               MTR                           TRA-641                                                           SCRUB TANK                                                                  No Further VCO Actions 
 
                                                                         TRA-641                                                           DEMISTER TANK                                                            No Further VCO Actions 
 
                                                                         TRA-641                                                           QUENCH TANK                                                               No Further VCO Actions 
____________________________________________________________________________________________________________________________________________ 
a.  Action has not been approved by IDEQ.  Conclusions presented in this table are based on the activities completed as of March 4, 2004, by the VCO/DD&D Service Team.  
     For some of these tanks, the "Next VCO Action" will change as milestone completion documentation is completed and approved by IDEQ.   

b.  Piping associated with tank system TRA-011 was determined to be RCRA hazardous; the retention basin itself and associated sumps were characterized as nonhazardous. 

 

 


